
Table A-7 - Remedial Action Alternative H
Full Removal from Navigation Areas and Partial Removal from G-P ASB Area w/ Upland Disposal (Pilot No. 2D)
Whatcom Waterway Area

Unit No. of Total 
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $51,222,000 $768,000

Outer/Mid Whatcom Waterway - SSU 1
- Cap CY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 570,000 $2,850,000

Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CY $15.0 34,100 $512,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 80,000 $400,000

Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 40,000 $200,000

G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -

G-P ASB - SSU 5
- Cap CY $15.0 77,700 $1,166,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 200,000 $1,000,000

Port Log Rafting Area - SSU 6
- Cap CY $15.0 48,700 $731,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 60,000 $300,000

Starr Rock - SSU 7
- Cap CY $15.0 107,500 $1,613,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $15.0 130,000 $1,950,000

I&J Street Waterway - SSU 8
- No Action - - - -

Disposal - Upland
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 1,080,000 $40,500,000

Engineering Design PERCENT 10% $51,222,000 $5,122,000

Construction Monitoring/Management PERCENT 5% $51,222,000 $2,561,000

Long-term Monitoring LS $500,000 1 $500,000

Contingency PERCENT 30% $60,173,000 $18,052,000

TOTAL ESTIMATED COST $78,225,000


